ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/10/01
PACE : 001 -1
VENDOR RANKI NG

CALL ORDER . 001 CONTRACT I D : 20010810001 COUNTI ES : LI MESTONE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACI M | 065(306)

for constructing the Planing, Resurfacing and Traffic Stripe
on |-65 from MP
338.85 near |1-565 to MP 351.25 near Athens. Length - 12.40

M| es
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NANVE Bl D LOW BI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 3,869,937.63 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 3,973,917.81 102. 6869%
3 19010 SHELBY CONTRACTI NG CO., | NC. $ 4,033,890.72 104. 2366%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

Super pave Bituni nous Concrete Lower
Bi nder Layer, Patching, 1 1/2" Maxi mum

DATE : 08/10/01
PAGE : 001 -2
COUNTI ES : LI MESTONE
2 ) 01018 3 ) 19010
| | APAC- ALABANA, | SHELBY CONTRACTI NG CO., |NC
I
UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ o o o o e e e e e e e e e e e e e e e me— o
I
28. 09000 4213. 50| 8. 00000 1200. 00
|
44. 28000 1594. 08| 115. 00000 4140. 00
I
1. 33000 46237. 45| 0. 90000 31288. 50
I
0. 54000 306306. 90| 0. 46000 260928. 10
|
5. 04000 2520. 00| 2. 00000 1000. 00
|
2239. 30000 2239. 30| 750. 00000 750. 00
I
75092. 74000 75092. 74| 1000. 00000 1000. 00
I
50. 64000 777324. 00| 53. 87000 826904. 50
|
38. 64000  1467547. 20| 41. 57000 1578828. 60
|
37. 84000 275853. 60| 40. 96000 298598. 40
|
30. 85000 370354. 25] 32. 83000 394124. 15
I
|
48. 62000 4132. 70| 32. 21000 2737. 85
I
|
68. 93000 27572. 00| 40. 00000 16000. 00
I
I
I

CALL ORDER : 001 CONTRACT I D : 20010810001
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
[ 1 ) 02035
| BURGREEN CONTRACTI NG CO. ,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 210D001 150. 000 CUYD| 19. 80000 2970. 00|
Borrow Excavation (Loose Truckbed [ |
Measur enent) | |
0020 212A000 36.000 STA | 121. 00000 4356. 00|
Machi ne Gradi ng Shoul ders | |
0030 405A000 34765. 000 GAL | 0. 10000 3476. 50|
Tack Coat [ |
0040 408A052 567235. 000 SQYD| 0. 55000 311979. 25|
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 1.10" Thru 2.0" Thick) [ |
0050 408A053 500. 000 SQYD| 3. 45000 1725. 00|
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 2.10" Thru 3.0" Thick) [ |
0060 410B000 1.000 EACH| 4000. 00000 4000. 00|
State Furni shed Profil ograph |
0070 410H000 000 EACH 36400. 00000 36400. 00|
Mat eri al Remi xi ng Device [ |
0080 420A011 15350. 000 TON | 48. 15000 739102. 50|
Pol ymer Modi fied Open Graded Friction | |
Course, Mx 2 | |
0090 423A002 37980. 000 TON | 38. 80000 1473624. 00|
Stone Matrix Asphalt Waring Layer, [ |
3/ 4" Maxi mum Aggregate Size | |
0100 423B001 7290.000 TON | 37. 95000 276655. 50|
Stone Matrix Asphalt Binder Layer, 1.0" | |
Maxi mum Aggr egate Size | |
0110 424A361 12005. 000 TON | 28. 30000 339741. 50|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range C/ D [ |
0120 424B289 85.000 TON | 49. 10000 4173. 50|
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, Leveling, 1" Maxi nmum | |
Aggregate Size M x, ESAL Range E | |
0130 424B586 400. 000 TON | 56. 60000 22640. 00|
I I
I I
I I

Aggregate Size Mx, ESAL Range E



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20010810001
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| 1 ) 02035
| BURGREEN CONTRACTI NG CO., |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0140 4280000 261888.000 LF | 0. 09000 23569. 92|
Scoring Bitum nous Pavenent Surface By |
Cutting |
0150 600A000 LUWP| 151219. 00000 151219. 00
Mobi |'i zati on |
0160 7010000 44.000 M LE]| 300. 00000 13200. 00
Broken Temporary Traffic Stripe [
0170 7010001 87.000 M LE] 340. 00000 29580. 00
Solid Tenporary Traffic Stripe [
0180 701Gl21 1669.000 LF | 1. 54000 2570. 26
Broken White, Class 3W Type A Traffic |
Stripe (6" Wde) [
0190 701Gl25 1669.000 LF | 3. 49000 5824. 81
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [
0200 701Gl33 1669.000 LF | 3. 66000 6108. 54
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [
0210 701H001 3338.000 LF | 0. 30000 1001. 40
Solid Traffic Stripe Renoved (Plastic) |
0220 701H006 1669.000 LF | 0. 25000 417. 25
Broken Traffic Stripe Renpved (Plastic) |
0230 702A040 26.000 M LE| 2025. 00000 52650. 00
Broken White, Profiled Traffic Stripe |
(6" Wde) [
0240 702A041 31.000 M LE| 4200. 00000 130200. 00
Solid Wiite, Profiled Traffic Stripe [
(6" Wde) [
0250 702A043 31.000 M LE| 4200. 00000 130200. 00
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [
0260 702B011 3950. 000 LF | 1. 75000 6912. 50
Dotted Profiled Traffic Stripe (6" Wde |
0270 703A002 9750. 000 SQFT| 1. 80000 17550. 00
Traffic Control Markings, dass 2, Type |
A
0280 703B002 225.000 SQFT| 2. 60000 585. 00

Traffic Control Legends, Cass 2, Type |

DATE : 08/ 10/ 01
PAGE : 001 -3
COUNTI ES : LI MESTONE
2 01018 3 ) 19010
| APAC- ALABANA, | SHELBY CONTRACTI NG CO., | NC
I
UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ o o o o e e e e e e e e e e e e e e e me— o
0. 10000 26188. 80| 0. 08550 22391. 42
|
115372. 78000 115372.78| 114000. 00000 114000. 00
I
306. 00000 13464. 00| 320. 00000 14080. 00
I
346. 80000 30171. 60| 350. 00000 30450. 00
I
1. 57000 2620. 33| 1. 70000 2837. 30
|
3. 56000 5941. 64| 3. 25000 5424. 25
|
3. 73000 6225. 37| 3. 35000 5591. 15
|
0. 31000 1034. 78| 0. 50000 1669. 00
I
0. 26000 433. 94 0. 50000 834. 50
I
2065. 50000 53703. 00| 2100. 00000 54600. 00
|
4284. 00000 132804. 00| 4400. 00000 136400. 00
|
4284. 00000 132804. 00| 4400. 00000 136400. 00
|
1. 79000 7070. 50| 1. 70000 6715. 00
I
1. 84000 17940. 00| 1. 85000 18037. 50
|
2. 65000 596. 25| 2. 80000 630. 00
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/10/01
PACE : 001 -4
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20010810001 COUNTI ES : LI MESTONE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 01018 | ( 3 ) 19010
| BURGREEN CONTRACTI NG CO., | | APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 705A011 1639. 000 EACH| 4. 00000 6556. 00| 4.08000 6687. 12| 4.00000 6556. 00
Pavermrent Markers, Cass C, Type 1-A [ | |
0300 705A030 80. 000 EACH| 5. 25000 420. 00| 5. 36000 428. 80| 4.90000 392.00
Pavenment Markers, Class A-H, Type 2-C | | |
0310 705A031 3050. 000 EACH| 5. 00000 15250. 00| 5. 10000 15555. 00| 4.90000 14945. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0320 705A032 200. 000 EACH| 5. 00000 1000. 00| 5. 10000 1020. 00| 4.90000 980. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0330 731A000 4.000 EACH 4695. 00000 18780. 00| 2040. 00000 8160. 00| 2000. 00000 8000. 00
Traffic Counting Units, Type A [ | [
0340 740B000 1006. 000 SQFT| 10. 70000 10764. 20| 14. 65000 14737. 90| 7.50000 7545. 00
Construction Signs | | |
0350 7400000 50. 000 SQFT| 22. 90000 1145. 00| 15. 55000 777. 50| 8. 25000 412.50
Speci al Construction Signs | | |
0360 740D000 300. 000 EACH 60. 00000 18000. 00| 41. 75000 12525. 00| 75. 00000 22500. 00
Channel i zi ng Druns [ | [
0370 7410010 2.000 EACH 2795. 00000 5590. 00| 3333. 89000 6667. 78| 2500. 00000 5000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 3,869, 937. 63| $ 3,973,917. 81| $ 4,033,890.72



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/10/01
PACE : 002 -1
VENDOR RANKI NG

CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
CONTRACT TIME : 350 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACNHF- 398(49)

for constructing the Additional Lanes Including Bridges on
S. R #157 fromnear C. R #205 to the existing five |ane
section in Multon. Length 11.280 km

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 23045 WATERS BROTHERS CONTRACTORS, | NC. $ 4,920, 650. 23 100. 0000%
2 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 5,372,811.58 109. 1891%
3 01018 APAC- ALABAMA, | NC. $ 5,399,278.91 109. 7269%
4 11014 JOE KEENUM EXCAVATI ON & CONSTRUCTI ON, | NC. $ 5,439,702.67 110. 5485%
5 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 5,749,999.85 116. 8545%
6 19074 S & M EQUI PMENT CO., |INC $ 5,817,277.77 118. 2217%
7 18031 ROGERS GROUP, | NC. $ 6,044,177.31 122. 8329%
8 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 6,179,292.10 125. 5788%
9 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 6,405,9009. 44 130. 1842%



Cof ferdanms Or Sheeting And Shori ng, [

08/ 10/ 01
002 -2

205345.

20049.
3042.

2743.

632.
13270.
534.
464.
418488.
617465.
42059.
27020.
27920.
36720.

32640.

96
36

20

97
32
76
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00
00
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12
46

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 23045 | ( 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000M LUWP| 405692. 00000 405692. 00| 400000. 00000 400000. 00| 205345. 00000
Clearing & G ubbing (Approxi mately 59 | | [
Hect ar es) [ | [
0020 205A001M 1. 000 EACH| 11452. 04220 11452. 04| 60000. 00000 60000. 00| 20049. 96000
Renmoval O Structures, Structure No. 1 | | [
0030 206B00OM LUMP| 1820. 97930 1820. 98| 500. 00000 500. 00| 3042. 36000
Renmobval O A d Box Culvert, Station | | [
9+68 CR-87 | | [
0040 206B001M LUMP| 1187. 68940 1187. 69| 500. 00000 500. 00| 2743. 20000
Renmobval O A d Box Culvert, Station | | [
111475 SR- 157 | | |
0050 206C010M 117.000 M | 3. 19580 373. 91| 3. 00000 351. 00| 5. 41000
Renmovi ng Concrete Driveway [ | [
0060 206D000M 504.000 M | 12. 52920 6314. 72| 2. 00000 1008. 00| 26. 33000
Renmovi ng Pi pe [ | [
0070 206D002M 58.000 M | 6. 44590 373. 86| 3. 00000 174. 00| 9. 22000
Renmovi ng Curb [ | [
0080 206D003M 47.000 M | 11.93180 560. 79| 3. 00000 141. 00| 9. 89000
Renoving Curb And Gutter | | [
0090 210A000M 209244.000 M | 2.09270 437884. 92| 1. 90000 397563. 60| 2.00000
Uncl assi fi ed Excavation | | [
0100 210D000OM 123493.000 M | 2. 41970 298816. 01] 3. 90000 481622. 70| 5. 00000
Borrow Excavati on | | [
0110 214A000M 6975.000 M3 | 5. 36900 37448. 78| 14. 00000 97650. 00| 6. 03000
Structure Excavation | | [
0120 214B001M 1492.000 M | 23. 05200 34393. 58| 21. 00000 31332. 00| 18. 11000
Foundati on Backfill, Commrerci al | | |
0130 215A000M 883.000 M3 | 29. 14000 25730. 62| 31. 00000 27373. 00| 31. 62000
Uncl assified Bridge Excavation | | [
0140 215B000OM LUMP| 33840. 00000 33840. 00| 36000. 00000 36000. 00| 36720. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
17+93 | | |
0150 215B001M LUMP| 30080. 00000 30080. 00| 32000. 00000 32000. 00| 32640. 00000
I I
I I

Station 64+33 |



Super pave Bitum nous Concrete Base |

Layer, 37.5 mm Maxi num Aggregate Size |

08/ 10/ 01
002 -3

1250.
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140503.
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 23045 | ( 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0160 224A000M 200.000 M | 11. 24070 2248. 14| 20. 00000 4000. 00| 0. 50000
Li me Sink Excavation | | [
0170 224B000OM 200.000 M | 0.31720 63. 44| 16. 00000 3200. 00| 2.00000
Speci al Backfill For Line Sink, ALDOT | | |
#57, #67 Or #467 | | |
0180 224D000M 25.000 M8 | 124. 79550 3119. 89| 110. 00000 2750. 00| 50. 00000
Concrete Seal For Line Sink | | |
0190 301A008M 39028.000 M2 | 3. 15060 122961. 62| 4.80000 187334. 40| 3. 67000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 125 nmm Conpact ed Thi ckness | | [
0200 301A012M 14143.000 M2 | 3. 60050 50921. 87| 5. 76000 81463. 68| 4.37000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 150 nmm Conpact ed Thi ckness | | [
0210 401A000M 33076.000 M2 | 0. 28200 9327. 43| 0. 60000 19845. 60| 0. 54000
Bi t um nous Treatment A | | [
0220 405A000M 12356. 000 L | 0. 32900 4065. 12| 1. 00000 12356. 00| 0. 38000
Tack Coat | | |
0230 424A281M 2878.000 MION| 41. 83000 120386. 74| 30. 00000 86340. 00| 48. 82000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range E | [
0240 424A284M 4.000 Moy 70. 50070 282. 00| 30. 00000 120. 00| 100. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 19.0 mm | [
Maxi mum Aggregate Size M x, ESAL Range E | [
0250 424B282M 5820. 000 MION| 31. 96000 186007. 20| 30. 00000 174600. 00| 36. 02000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0260 424B582M 3295. 000 MION| 28. 20000 92919. 00| 30. 00000 98850. 00| 31. 37000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size Mx, ESAL Range E | [
0270 424C281M 7072.000 MION| 27. 02500 191120. 80| 30. 00000 212160. 00| 31. 06000
I I
I I
I I

M x, ESAL Range E [



DATE :
PAGE :

08/ 10/ 01
002 -4
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ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
[ 1 ) 23045 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0280 428C000M 1720.000 M | 5.16990 8892. 23| 1. 50000 2580. 00| 0. 77000
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0290 430B00OM 2000. 000 MTON| 8. 87460 17749. 20| 30. 00000 60000. 00| 11. 94000
Aggregate Surfacing (ALDOT #467 O #57) | | [
0300 430B014M 100. 000 MIQN| 10. 65660 1065. 66| 30. 00000 3000. 00| 10. 34000
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0310 502A000M 103513. 000 KG | 0.91730 94952. 47| 1. 25000 129391. 25| 1. 13000
St eel Rei nf orcenent | | |
0320 502B00OM LUMP| 35720. 00000 35720. 00| 38000. 00000 38000. 00| 38760. 00000
St eel Rei nforcenent For Bridge | | |
Superstructure, STATION 17493, APPROX. | | |
39410 kg. | | |
0330 502B001M LUMP| 35250. 00000 35250. 00| 37500. 00000 37500. 00| 38250. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure Station 64+33, Approx. [ | |
38840 kg. | |
0340 505@003M 14. 000 EACH 84. 60000 1184. 40| 90. 00000 1260. 00| 91. 80000
Pile Points (Type A, 310 mm | |
0350 505MD02M 90.000 M | 64. 85990 5837. 39| 69. 00000 6210. 00| 70. 38000
Steel Piling Furnished And Driven (HP [ | [
310 x 79) | | |
0360 508A000M 7603. 000 KG | 5. 49900 41808. 90| 5. 85000 44477. 55| 5. 97000
Structural Steel | | |
0370 510A000M 533.000 M | 338. 40000 180367. 20| 360. 00000 191880. 00| 367. 20000
Bri dge Substructure Concrete, Cass A | | |
0380 510C051M LUMP| 89300. 00000 89300. 00| 95000. 00000 95000. 00| 96900. 00000
Bri dge Concrete Superstructure, Station | | |
17+93, approx. 298 cubic neters | | |
0390 5100052M LUMP| 73320. 00000 73320. 00| 78000. 00000 78000. 00| 79560. 00000
Bri dge Concrete Superstructure, Station | | |
64+33, Approx. 243 cubic neters | | |
0400 510E000M 1824.000 M2 | 2.63180 4800. 40| 2. 80000 5107. 20| 2. 86000
Groovi ng Concrete Bridge Decks | | |
0410 511A001M 96. 000 EACH| 117. 50000 11280. 00| 125. 00000 12000. 00| 127. 50000
I I

El astoneri c Bearings, Type 2 |



08/ 10/ 01
002 -5

CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0420 513B004M 471. 000

Pr et ensi oned- Prestressed Concrete
Grders, Type IIM(Specialty Item
0430 513B015M 533. 000
Pr et ensi oned- Prestressed Concrete
G rders,
0440 524B010M
Cul vert Concrete Extension
0450 530A001M 1289. 000
450 mm Roadway Pipe (Cass 3 RC.)
0460 530A002M 208. 000
600 mMm Roadway Pipe (Class 3 R C.)
0470 530A003M 154. 000
750 mm Roadway Pipe (Class 3 R C.)
0480 530A004M 31. 000
900 mm Roadway Pipe (Class 3 R C.)
0490 530A005M 18. 000
1050 mm Roadway Pipe (Class 3 RC.)
0500 530A102M 7.000
600 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0510 530A104M 8. 000
900 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0520 530A105M 12. 000
1050 mm Roadway Pipe (Class 3 RC.)
( Ext ensi on)
0530 530A661M 96. 000
450 mm Roadway Pipe (Cass 3 RC.)

(Tenporary)
0540 530B00OM

461. 000

202. 000

Type BT-1370 (Specialty ltem

MB

£ £ £ £ £ £

M

M

460 mm Span X 280 mm Ri se Roadway Pi pe

(Cass 3 RC.)

0550 530B002M 22.000

M

725 mm Span X 460 nm Ri se Roadway Pi pe

(Cass 3 RC)

0560 530B003M 225. 000

M

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

94162.

171796.

3221109.
103519.
22332.
22286.
6580.
5028.
2029.

2604.

3528.

8743.

20450.

3097.

37449.

32
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88
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37

40

84

68

48
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00

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
DI STRI CT : 02
[ 1 ) 23045 | ( 2 ) 08077 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
oo o e oo
[ 184. 24020 86777. 13| 196. 00000 92316. 00| 199. 92000
| | |
[ 297. 04000 158322. 32| 316. 00000 168428. 00| 322. 32000
| | |
[ 542. 79950 250230. 57| 280. 00000 129080. 00| 698. 74000
I I I
[ 59. 96390 77293. 47| 57. 00000 73473. 00| 80. 31000
I I I
[ 80. 32970 16708. 58| 85. 50000 17784. 00| 107. 37000
I I I
[ 103. 91370 16002. 71| 136. 80000 21067. 20| 144. 72000
I I I
[ 137. 55220 4264. 12| 171. 00000 5301. 00| 212.29000
I I I
[ 231. 84250 4173. 17| 199. 50000 3591. 00| 279. 35000
I I I
[ 100. 17950 701. 26| 85. 50000 598. 50| 289. 91000
| | |
[ 142. 76570 1142. 13| 171. 00000 1368. 00| 325. 55000
| | |
[ 187. 55220 2250. 63| 199. 50000 2394. 00| 294. 07000
| | |
[ 56. 45010 5419. 21| 57. 00000 5472. 00| 91. 08000
| | |
[ 77.57840 15670. 84| 76. 00000 15352. 00| 101. 24000
| | |
[ 102. 24480 2249. 39| 123. 00000 2706. 00| 140. 79000
| | |
[ 128. 56330 28926. 74| 182. 00000 40950. 00| 166. 44000
I I I
I I I
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 1 ) 23045 | ( 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0570 530B004M 139.000 M | 170. 90350 23755. 59| 256. 50000 35653. 50| 215. 76000
1110 mm Span X 675 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |
0580 530B005M 68.000 M | 205. 24380 13956. 58| 321. 00000 21828. 00| 268. 77000
1300 mm Span X 795 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |
0590 530B006M 58.000 M | 252. 75460 14659. 77| 389. 50000 22591. 00| 354. 67000
1485 mm Span X 915 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |
0600 535A001M 307.000 M | 37. 00260 11359. 80| 40. 00000 12280. 00| 69. 18000
450 mm Side Drain Pipe | | |
0610 535A002M 120.000 M | 52. 59320 6311. 18| 64. 00000 7680. 00| 88. 70000
600 mMm Side Drain Pipe | | |
0620 535A003M 82.000 M | 75. 98560 6230. 82| 102. 00000 8364. 00| 90. 86000
750 mm Si de Drain Pipe | | |
0630 535A005M 31.000 M | 117. 64930 3647. 13| 131. 00000 4061. 00| 146. 91000
1050 mm Side Drain Pipe | | |
0640 600A000M LUWP|  590000. 00000 590000. 00| 500000. 00000 500000. 00| 295483. 08000
Mobi | i zati on [ | [
0650 601A000M 1.000 EACH| 17957. 02510 17957. 03] 1000. 00000 1000. 00| 4047. 02000
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0660 602A000M 185. 000 EACH| 58. 04420 10738. 18| 100. 00000 18500. 00| 121. 56000
Ri ght OF \Way Markers | | |
0670 602BO0OM 2.000 EACH 68. 84420 137. 69| 150. 00000 300. 00| 124. 77000
Land Survey Markers | | |
0680 603A002M 1.000 EACH| 13404. 49520 13404. 50| 1500. 00000 1500. 00| 10447. 79000
Furni shing Type 3 Field Ofice | | |
0690 606A000M 2000.000 M | 19. 12830 38256. 60| 9. 00000 18000. 00| 21. 30000
150 mm Underdrain Pi pe | | |
0700 610C001M 3891. 000 MION| 12. 30930 47895. 49| 24. 00000 93384. 00| 13. 96000
Loose Riprap, Class 2 | | |
0710 610D000OM 3821.000 M2 | 1.61350 6165. 18| 2. 00000 7642. 00| 1. 34000
Fi |l ter Bl anket [ | [
0720 614A000M 183.000 M3 | 178. 80480 32721. 28| 300. 00000 54900. 00| 224. 91000
Sl ope Pavi ng [ | [
0730 617A000M 2628.000 M2 | 1. 50050 3943. 31| 5. 50000 14454, 00| 1. 53000
Bi t um nous Treated G ass Fi ber Flunes | | |
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 1 ) 23045 | ( 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0740 618B003M 471.000 M2 | 28. 99910 13658. 58| 220. 00000 103620. 00| 39. 50000
Concrete Driveway, 150 nm Thi ck | | |
(I'ncludes Wre Mesh) | | |
0750 619A002M 37.000 EACH 494. 02400 18278. 89| 395. 00000 14615. 00| 481. 95000
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0760 619A003M 12. 000 EACH| 567. 27280 6807. 27| 575. 00000 6900. 00| 589. 05000
600 mMm Roadway Pipe End Treatnent, | | |
Class 1 | | |
0770 619A004M 4.000 EACH 758. 79820 3035. 19| 575. 00000 2300. 00| 910. 35000
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0780 619A005M 1. 000 EACH| 914. 70700 914. 71| 600. 00000 600. 00| 1499. 40000
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0790 619A006M 2.000 EACH 1105. 55380 2211. 11| 850. 00000 1700. 00| 1606. 50000
1050 mm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0800 619A101M 40. 000 EACH 510. 82120 20432. 85| 375. 00000 15000. 00| 481. 95000
450 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0810 619A102M 16. 000 EACH| 567. 27280 9076. 36| 550. 00000 8800. 00| 589. 05000
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0820 619A103M 8.000 EACH 728. 54920 5828. 39| 550. 00000 4400. 00| 910. 35000
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0830 619A105M 4.000 EACH 1105. 55380 4422. 22| 850. 00000 3400. 00| 2784. 60000
1050 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0840 619B015M 7.000 EACH 444. 66040 3112. 62| 475. 00000 3325. 00| 803. 25000
460 mm Span, 280 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | |
0850 619B017M 2.000 EACH 616. 75660 1233. 51| 750. 00000 1500. 00| 1124. 55000
725 mm Span, 460 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | |
0860 619B018M 5.000 EACH| 786. 53260 3932. 66| 750. 00000 3750. 00| 1552. 95000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | | |
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 1 ) 23045 | ( 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0870 619B019M 5.000 EACH 950. 64940 4753. 25| 750. 00000 3750. 00| 1660. 05000
1110 mm Span, 675 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0880 619B020M 1. 000 EACH| 1151. 54020 1151. 54| 1000. 00000 1000. 00| 1767. 15000
1300 mm Span, 795 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0890 619B021M 3.000 EACH 1459. 91260 4379. 74| 1000. 00000 3000. 00| 1874. 25000
1485 mm Span, 915 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0900 619B268M 4.000 EACH 786. 53260 3146. 13| 1000. 00000 4000. 00| 2007. 36000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatnment, C ass 1 (Doubl e Line) | | |
0910 620A000M 18.000 M | 297. 32150 5351. 79| 400. 00000 7200. 00| 805. 63000
M nor Structure Concrete | | |
0920 621A000M 5.000 EACH| 1479. 43260 7397. 16| 1200. 00000 6000. 00| 1981. 35000
Junction Boxes, Type 1, 1P O 5 | | |
0930 621A001M 10. 000 EACH| 1469. 71250 14697. 13| 1200. 00000 12000. 00| 2088. 45000
Junction Boxes, Type 1, 2P O 5 | | |
0940 621B001M 10. 000 EACH| 364. 03550 3640. 36| 400. 00000 4000. 00| 589. 05000
Junction Box Units, Type 1, 2P O 5 | | |
0950 621C019M 7.000 EACH 2691. 47340 18840. 31| 1800. 00000 12600. 00| 1552. 95000
Inlets, Type X [ | [
0960 621C152M 47.000 EACH 754. 43100 35458. 26| 500. 00000 23500. 00| 910. 35000
Inlets, Type Y (Partial Base Only) [ | |
0970 621D019M 56. 000 EACH| 398. 78300 22331. 85| 200. 00000 11200. 00| 1558. 05000
Inlet Units, Type Y | | |
0980 623A000M 58.000 M | 28. 32640 1642. 93| 30. 00000 1740. 00| 67. 43000
Concrete Gutter | | |
0990 623B000OM 5.000 M | 33. 40850 167. 04| 60. 00000 300. 00| 177. 28000
Concrete Curb, Type N | | |
1000 623C000M 47.000 M | 25. 45960 1196. 60| 33. 00000 1551. 00| 75. 58000
Conbi nation Curb & GQutter, Type C | | |
1010 635B001M 2.000 EACH 142. 43380 284. 87| 1000. 00000 2000. 00| 1167. 61000
Gate, 4.27 Meters Wde | | |
1020 636A000M 121.000 M | 10. 90260 1319. 21| 6. 00000 726. 00| 36. 79000
Barbed Wre Fence, 4 Strands, 1.22 [ | [
I I I

Met er High
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 23045 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
1030 650BO00OM 32000. 000 M3 | 1. 73580 55545. 60| 1. 50000 48000. 00| 2. 60000
Topsoil From Stockpil es | | [
1040 652A050M 20.000 HA | 1330. 09930 26601. 99| 1150. 00000 23000. 00| 1443. 30000
Seeding (M x 1A) | | |
1050 652A053M 5.000 HA | 1198. 50190 5992. 51| 1150. 00000 5750. 00| 1300. 50000
Seeding (M x 1E) | | |
1060 652B050M 15.000 HA | 1024. 59870 15368. 98| 775. 00000 11625. 00| 1111. 80000
Tenmporary Seeding (M x 1AT) | | |
1070 652C000M 40.000 HA | 63. 92000 2556. 80| 125. 00000 5000. 00| 69. 36000
Mowi ng I I I
1080 652D050M 15.000 HA | 939. 99890 14099. 98| 1400. 00000 21000. 00| 1020. 00000
Seeding In Stubble (Mx 1A) | | |
1090 654A000M 422.000 M2 | 3. 99450 1685. 68| 4.00000 1688. 00| 4.34000
Sol i d Soddi ng | | [
1100 656A000M 35.000 HA | 963. 50020 33722. 51| 1010. 00000 35350. 00| 1045. 50000
Mul ching, dass A Type 1 | | [
1110 656A001M 5.000 HA | 1081. 00160 5405. 01] 1510. 00000 7550. 00| 1173. 00000
Mul ching, dass A Type 2 | | [
1120 658A001M 4.000 HA | 3830. 49010 15321. 96| 3000. 00000 12000. 00| 4156. 50000
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
1130 659A000M 500.000 M2 | 2.11510 1057. 55| 2. 50000 1250. 00| 2. 30000
Erosion Control Netting, Cass A | | [
1140 659A001M 2500.000 M2 | 2.11510 5287. 75| 2. 30000 5750. 00| 2. 30000
Erosi on Control Netting, Class B | | [
1150 659A002M 1409.000 M2 | 2.82010 3973. 52| 5. 00000 7045. 00| 3. 06000
Erosi on Control Netting, Cass Cl | | [
1160 665C000M 100.000 M | 30. 98690 3098. 69| 30. 00000 3000. 00| 60. 96000
375 mm Tenporary Pi pe | | |
1170 665FO00M 608. 000 EACH| 6. 35920 3866. 39| 6. 00000 3648. 00| 6. 97000
Hay Bal es | | [
1180 6651 000M 1600. 000 MTON| 13. 04620 20873. 92| 20. 00000 32000. 00| 13. 33000
Tenporary Riprap, Cass 2 | | [
1190 665J000M 18620.000 M | 4.72600 87998. 12| 2. 50000 46550. 00| 5. 00000
Silt Fence, Type A | | [
1200 665K000M 1930.000 M | 3.92390 7573. 13| 12. 00000 23160. 00| 1. 74000
Dr ai nage Sunp Excavation | | [
1210 665L000M 65.000 M | 49. 89070 3242. 90| 30. 00000 1950. 00| 66. 14000
I I I

Fl oati ng Basin Boom



CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM

SET- ASI DE :

08/ 10/ 01
002 -10

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

1220 666A001M 40. 000 HA
Pest Control Treatnent

1230 680A000M LUMP|
Engi neering Controls

1240 701A004M 3.000 KM

Solid Wiite, Cass 1, Type A Traffic
Stri pe

1250 701A012M 3.000 KM
Solid Yellow, Class 1, Type A Traffic
Stri pe

1260 701C000M 4.000 KM
Broken Temporary Traffic Stripe

1270 701C001M 4.000 KM
Solid Tenporary Traffic Stripe

1280 701D005M 2.000 KM
Solid Traffic Stripe Renoved

1290 701D006M 2.000 KM
Broken Traffic Stripe Renobved

1300 702A040M 2.000 KM

Broken White, Profiled Traffic Stripe
(150 mMm W de)

1310 702A041M 4.000 KM
Solid Wiite, Profiled Traffic Stripe
(150 mMm W de)

1320 702A042M 1.000 KM
Broken Yellow, Profiled Traffic Stripe
(150 mMm W de)

1330 702A043M 5.000 KM
Solid Yellow, Profiled Traffic Stripe
(150 mMm W de)

1340 702B011M 240.000 M
Dotted Profiled Traffic Stripe (150 mm
W de)

1350 703A002M 570. 000 M2
Traffic Control Markings, dass 2, Type
A

1360 703B002M 13.000 MW
Traffic Control Legends, Cass 2, Type

657.

1020.
1101.
1774.
1774.

2794.

11424.
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1408.

14067.

428.
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80
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ALABAMVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS

CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
DI STRI CT . 02
| 1 ) 23045 2 ) 08077 3 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA, | NC.
I I I
| UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
o e e eeeeaao- o e e eeeaooo- o e e ee oo
| 5. 00000 200. 00| 45, 00000 1800. 00| 0. 00000
I I

40000. 00000 40000. 00 130000. 00000 130000. 00| 88602. 06000
I I I
| 202. 10110 606. 30| 315. 00000 945. 00| 219. 30000
| | |
| 202. 10110 606. 30| 315. 00000 945. 00| 219. 30000
| | |
| 234. 99810 939. 99| 315. 00000 1260. 00| 255. 00000
I I I
| 253. 79800 1015. 19| 315. 00000 1260. 00| 275. 40000
I I I
| 817. 82640 1635. 65| 935. 00000 1870. 00| 887. 40000
I I I
| 817. 82640 1635. 65| 935. 00000 1870. 00| 887. 40000
I I I
| 1287. 84150 2575. 68| 1570. 00000 3140. 00| 1397. 40000
| | |
| 2631. 97900 10527. 92| 3120. 00000 12480. 00| 2856. 00000
| | |
| 1287. 73790 1287. 74| 1570. 00000 1570. 00| 1397. 40000
| | |
| 2631. 95780 13159. 79| 3120. 00000 15600. 00| 2856. 00000
| | |
| 5. 40490 1297. 18| 22. 00000 5280. 00| 5. 87000
| | |
| 22.74840 12966. 59| 22. 00000 12540. 00| 24. 68000
| | |
| 30. 36180 394. 70| 44, 00000 572. 00| 32. 95000
I I I
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ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 23045 | ( 2 ) 08077 ) 01018
| WATERS BROTHERS CONTRACTORS | HASTI NGS GENERAL CONTRACTI N | APAC- ALABAMA,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
1370 705A030M 48. 000 EACH 4.70000 225. 60| 5. 30000 254. 40| 5. 10000
Pavenment Markers, Class A-H, Type 2-C | | [
1380 705A031M 113. 000 EACH| 4.70000 531. 10| 5. 00000 565. 00| 5. 10000
Pavermrent Markers, Class A-H Type 1-A | | |
1390 705A032M 100. 000 EACH| 4.70000 470. 00| 5. 00000 500. 00| 5. 10000
Pavermrent Markers, Class A-H Type 1-B | | |
1400 705A037M 260. 000 EACH| 4.70000 1222. 00| 5. 30000 1378. 00| 5. 10000
Pavermrent Markers, Cass A-H Type 2-D | | |
1410 705A038M 34.000 EACH 4.70000 159. 80| 5. 30000 180. 20| 5. 10000
Pavermrent Markers, Class A-H Type 2-E | | |
1420 710A115M 26.000 M2 | 150. 00050 3900. 01] 180. 00000 4680. 00| 160. 65000
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | [
mm Thick (Ty 111 or Ty IV Background) [ | [
1430 710B001M 140.000 M | 19. 50000 2730. 00| 15. 00000 2100. 00| 20. 89000
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [
1440 726A000M 120.000 M | 72.31990 8678. 39| 120. 00000 14400. 00| 120. 00000
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1450 740BO0OOM 97.000 M2 | 64. 28210 6235. 36| 95. 40000 9253. 80| 97. 31000
Construction Signs | | [
1460 740D000M 512. 000 EACH| 64. 03520 32786. 02] 34. 00000 17408. 00| 79. 20000
Channel i zi ng Druns [ | [
1470 740EO000M 24.000 EACH 13. 21670 317. 20| 15. 00000 360. 00| 18. 68000
Cones (900 mm Hi gh) | | |
1480 740F002M 48. 000 EACH 119. 13040 5718. 26| 170. 00000 8160. 00| 311. 31000
Barri cades, Type |I1I [ | [
1490 7401 005M 48. 000 EACH 258. 26850 12396. 89| 90. 00000 4320. 00| 612. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
1500 740MD01M 24.000 EACH 6. 75000 162. 00| 7. 00000 168. 00| 8. 09000
Bal | ast For Cone | | [
1510 741C010M 1. 000 EACH| 100. 00000 100. 00| 500. 00000 500. 00| 622. 62000
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1520 999 000M 2500. 000 HOUR| 0. 80000 2000. 00| 0. 80000 2000. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 4,920, 650. 23| $ 5,372,811.58|
------------------------------------------ T T
CONTRACT TOTALS [ $ 4,920, 650. 23| $ 5,372,811.58|



Cof ferdanms Or Sheeting And Shori ng, [
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 11014 | ( 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000M LUWP|  400000. 00000 400000. 00| 300000. 00000 300000. 00] 375000. 00000
Clearing & G ubbing (Approxi mately 59 | | [
Hect ar es) [ | [
0020 205A001M 1. 000 EACH| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 5500. 00000
Renmoval O Structures, Structure No. 1 | | [
0030 206B00OM LUMP| 4000. 00000 4000. 00| 1000. 00000 1000. 00| 2500. 00000
Renmobval O A d Box Culvert, Station | | [
9+68 CR-87 | | [
0040 206B001M LUMP| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 4350. 00000
Renmobval O A d Box Culvert, Station | | [
111475 SR- 157 | | |
0050 206C010M 117.000 M | 5. 00000 585. 00| 2. 50000 292. 50| 5. 52000
Renmovi ng Concrete Driveway [ | [
0060 206D000M 504.000 M | 20. 00000 10080. 00| 5. 00000 2520. 00| 11. 32000
Renmovi ng Pi pe [ | [
0070 206D002M 58.000 M | 3. 00000 174. 00| 4.00000 232. 00| 11. 32000
Renmovi ng Curb [ | [
0080 206D003M 47.000 M | 3. 00000 141. 00| 4.00000 188. 00| 12. 75000
Renoving Curb And CGutter | | [
0090 210A000M 209244.000 M | 3. 45000 721891. 80| 4.16000 870455. 04| 3. 65000
Uncl assi fi ed Excavation | | [
0100 210D000OM 123493.000 M | 4.75000 586591. 75| 4.50000 555718. 50| 3. 74000
Borrow Excavati on | | [
0110 214A000M 6975.000 M3 | 12. 80000 89280. 00| 10. 00000 69750. 00| 17. 50000
Structure Excavation | | |
0120 214B0O01M 1492.000 M | 29. 00000 43268. 00| 16. 00000 23872. 00| 19. 55000
Foundati on Backfill, Comerci al | | [
0130 215A000M 883.000 M3 | 23. 20000 20485. 60| 31. 00000 27373. 00| 34. 10000
Uncl assified Bridge Excavation | | [
0140 215B000OM LUMP| 12000. 00000 12000. 00| 36000. 00000 36000. 00| 40320. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
17+93 | | |
0150 215B001M LUMP| 3000. 00000 3000. 00| 32000. 00000 32000. 00| 36160. 00000
I I
I I

Station 64+33 |



Super pave Bitum nous Concrete Base |

Layer, 37.5 mm Maxi num Aggregate Size |
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3375.
1522009.

66613.

36383.

4695.

126632.

400.

182748.

102804.

222768.

00
20

53

60

28

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 11014 | ( 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0160 224A000M 200.000 M | 1. 00000 200. 00| 6. 00000 1200. 00| 7.00000
Li me Sink Excavation | | [
0170 224B000OM 200.000 M | 1. 00000 200. 00| 14. 00000 2800. 00| 17. 00000
Speci al Backfill For Line Sink, ALDOT | | |
#57, #67 Or #467 | | |
0180 224D000M 25.000 M8 | 10. 00000 250. 00| 100. 00000 2500. 00| 135. 00000
Concrete Seal For Line Sink | | |
0190 301A008M 39028.000 M2 | 3. 60000 140500. 80| 3. 70000 144403. 60| 3. 90000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 125 nmm Conpact ed Thi ckness | | [
0200 301A012M 14143.000 M2 | 3. 90000 55157. 70| 3. 70000 52329. 10| 4.71000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 150 nmm Conpact ed Thi ckness | | [
0210 401A000M 33076.000 M2 | 0. 35000 11576. 60| 0. 30000 9922. 80| 1. 10000
Bi t um nous Treatment A | | [
0220 405A000M 12356. 000 L | 0. 37000 4571. 72| 0. 35000 4324. 60| 0. 38000
Tack Coat | | |
0230 424A281M 2878.000 MION| 40. 30000 115983. 40| 44.50000 128071. 00| 44. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range E | [
0240 424A284M 4.000 Moy 88. 00000 352. 00| 75. 00000 300. 00| 100. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 19.0 mm | [
Maxi mum Aggregate Size M x, ESAL Range E | [
0250 424B282M 5820. 000 MION| 35. 00000 203700. 00| 34. 00000 197880. 00| 31. 40000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0260 424B582M 3295. 000 MION| 30. 80000 101486. 00| 30. 00000 98850. 00| 31. 20000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size Mx, ESAL Range E | [
0270 424C281M 7072.000 MION| 30. 80000 217817. 60| 28. 75000 203320. 00| 31. 50000
I I
I I
I I

M x, ESAL Range E [



DATE :
PAGE :
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10320.

28000.

1500.

139742.

42560.

42000.

1411.

7141.

48963.
212986.
106400.

86580.

5727.

13800.

00

00
00

55

00

00

20

50

32
80
00

00

36
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
(4 ) 11014 5 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0280 428C000M 1720.000 M | 4. 65000 7998. 00| 2. 00000 3440. 00| 6. 00000
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0290 430B00OM 2000. 000 MTON| 19. 50000 39000. 00| 20. 00000 40000. 00| 14. 00000
Aggregate Surfacing (ALDOT #467 O #57) | | [
0300 430B014M 100. 000 MIQN| 21. 00000 2100. 00| 20. 00000 2000. 00| 15. 00000
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0310 502A000M 103513. 000 KG | 1. 00000 103513. 00| 1. 20000 124215. 60| 1. 35000
St eel Rei nf orcenent | | |
0320 502B00OM LUMP| 38000. 00000 38000. 00| 38000. 00000 38000. 00| 42560. 00000
St eel Rei nforcenent For Bridge | | |
Superstructure, STATION 17493, APPROX. | | |
39410 kg. | | |
0330 502B001M LUMP| 39000. 00000 39000. 00| 37500. 00000 37500. 00| 42000. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure Station 64+33, Approx. [ | |
38840 kg. | |
0340 505@003M 14. 000 EACH 90. 00000 1260. 00| 100. 00000 1400. 00| 100. 80000
Pile Points (Type A, 310 nm | |
0350 505MD02M 90.000 M | 110. 00000 9900. 00| 69. 00000 6210. 00| 79. 35000
Steel Piling Furnished And Driven (HP [ | [
310 x 79) | | |
0360 508A000M 7603. 000 KG | 5. 00000 38015. 00| 5. 85000 44477. 55| 6. 44000
Structural Steel | | |
0370 510A000M 533.000 M | 365. 00000 194545, 00| 360. 00000 191880. 00| 399. 60000
Bri dge Substructure Concrete, Cass A | | |
0380 510C051M LUWP| 115000. 00000 115000. 00| 95000. 00000 95000. 00| 106400. 00000
Bri dge Concrete Superstructure, Station | | |
17+93, approx. 298 cubic neters | | |
0390 5100052M LUMP| 95000. 00000 95000. 00| 78000. 00000 78000. 00| 86580. 00000
Bri dge Concrete Superstructure, Station | | |
64+33, Approx. 243 cubic neters | | |
0400 510E000M 1824.000 M2 | 2. 75000 5016. 00| 2. 80000 5107. 20| 3. 14000
Groovi ng Concrete Bridge Decks | | |
0410 511A001M 96. 000 EACH| 80. 00000 7680. 00| 125. 00000 12000. 00| 143. 75000
I I

El astoneri c Bearings, Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

LAVWRENCE

DATE :
PAGE

08/ 10/ 01
002 -15

CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0420 513B004M 471. 000

Pr et ensi oned- Prestressed Concrete
Grders, Type IIM(Specialty Item
0430 513B015M 533. 000
Pr et ensi oned- Prestressed Concrete
G rders,
0440 524B010M
Cul vert Concrete Extension
0450 530A001M 1289. 000
450 mm Roadway Pipe (Cass 3 RC.)
0460 530A002M 208. 000
600 mMm Roadway Pipe (Class 3 R C.)
0470 530A003M 154. 000
750 mm Roadway Pipe (Class 3 R C.)
0480 530A004M 31. 000
900 mm Roadway Pipe (Class 3 R C.)
0490 530A005M 18. 000
1050 mm Roadway Pipe (Class 3 R C.)
0500 530A102M 7.000
600 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0510 530A104M 8. 000
900 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0520 530A105M 12. 000
1050 mm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0530 530A661M 96. 000
450 mm Roadway Pipe (Cass 3 RC.)

(Tenporary)
0540 530B00OM

461. 000

202. 000

Type BT-1370 (Specialty ltem

MB

£ £ £ £ £ £

M

M

460 mm Span X 280 mm Ri se Roadway Pi pe

(Cass 3 RC.)

0550 530B002M 22.000

M

725 mm Span X 460 nm Ri se Roadway Pi pe

(Cass 3 RC)

0560 530B003M 225. 000

M

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

CONTRACT I D : 20010810002

DI STRI CT : 02

(4 ) 11014 [( 5 )

[ J

I

| UNIT PRICE AMOUNT|  UNIT PRICE

o e e e e eeeo s g
[ 195. 00000 91845. 00| 196. 00000
I I

[ 295. 00000 157235. 00| 316. 00000
I I

[ 405. 00000 186705. 00| 700. 00000
I I

[ 65. 00000 83785. 00| 65. 60000
I I

[ 85. 00000 17680. 00| 82. 00000
I I

[ 125. 00000 19250. 00| 105. 00000
I I

[ 170. 00000 5270. 00| 143. 50000
I I

[ 190. 00000 3420. 00| 180. 00000
I I

[ 98. 00000 686. 00| 90. 00000
I I

[ 197. 00000 1576. 00| 150. 00000
I I

[ 230. 00000 2760. 00| 200. 00000
I I

[ 6. 50000 624. 00| 65. 60000
I I

[ 92. 00000 18584. 00| 74. 43000
I I

[ 115. 00000 2530. 00| 100. 00000
I I

[ 145. 00000 32625. 00| 150. 00000
I I

I I

20011

92316. 00

168428.

322700.
84558.
17056.
16170.

4448.
3240.
630.

1200.

2400.

6297.

15034.

2200.

33750.

0
0
4
0
0
5
0
0
0
0
6
8
0
0

I
0
0
0
0
0
0
0
0

0
0
0
6
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0}
I
I

)

347.

340.
61.
85.

118.

155.

187.

92.

158.

188.

69.

83.

108.

150.

19074

OE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
I I

50000

60000

00000
02000
00000
00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

103384.

185270.

156740.
78654.
17680.
18172.

4805.
3366.

644.

1264.

2256.

6624.

16766.

2376.

33750.

219.

50

80

00
78
00
00
00
00
00

00

00

00

00

00

00
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27756.

17000.

17284.

19064.
10560.
9758.
5952.
345000.
5000.

9250.
100.
15000.
52800.
59337.
10316.
42456.

6307.

91

00

00

70
00
00
00
00
00

00
00
00
00
75
70
00
20

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 11014 | ( 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE

------------------------------------------ TS ey

0570 530B004M 139.000 M | 190. 00000 26410. 00| 200. 00000 27800. 00| 199. 69000
1110 mm Span X 675 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0580 530B005M 68.000 M | 235. 00000 15980. 00| 250. 00000 17000. 00| 250. 00000
1300 mm Span X 795 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0590 530B006M 58.000 M | 270. 00000 15660. 00| 325. 00000 18850. 00| 298. 00000
1485 mm Span X 915 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0600 535A001M 307.000 M | 55. 00000 16885. 00| 50. 00000 15350. 00| 62. 10000
450 mm Side Drain Pipe | | |

0610 535A002M 120.000 M | 75. 00000 9000. 00| 72. 00000 8640. 00| 88. 00000
600 mMm Side Drain Pipe | | |

0620 535A003M 82.000 M | 95. 00000 7790. 00| 100. 00000 8200. 00| 119. 00000
750 mm Si de Drain Pipe | | |

0630 535A005M 31.000 M | 110. 00000 3410. 00| 160. 00000 4960. 00| 192. 00000
1050 mm Side Drain Pipe | | |

0640 600A000M LUWP|  200000. 00000 200000. 00| 150000. 00000 150000. 00| 345000. 00000
Mobi | i zati on [ | [

0650 601A000M 1.000 EACH| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 5000. 00000
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0660 602A000M 185. 000 EACH| 75. 00000 13875. 00| 100. 00000 18500. 00| 50. 00000
Ri ght OF \Way Markers | | |

0670 602BO0OM 2.000 EACH 150. 00000 300. 00| 110. 00000 220. 00| 50. 00000
Land Survey Markers | | |

0680 603A002M 1.000 EACH| 1000. 00000 1000. 00| 20000. 00000 20000. 00| 15000. 00000
Furni shing Type 3 Field Ofice | | |

0690 606A000M 2000.000 M | 1. 50000 3000. 00| 30. 00000 60000. 00| 26. 40000
150 mm Underdrain Pi pe | | |

0700 610C001M 3891. 000 MION| 21. 00000 81711. 00| 18. 00000 70038. 00| 15. 25000
Loose Riprap, Class 2 | | |

0710 610D000OM 3821.000 M2 | 3. 80000 14519. 80| 5. 00000 19105. 00| 2. 70000
Fi |l ter Bl anket [ | [

0720 614A000M 183.000 M3 | 295. 00000 53985. 00| 250. 00000 45750. 00| 232. 00000
Sl ope Pavi ng [ | [

0730 617A000M 2628.000 M2 | 0. 80000 2102. 40| 2. 00000 5256. 00| 2. 40000
Bi t um nous Treated G ass Fi ber Flunes | | |
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17898.

15725.

6600.

3100.

895.

2200.

18000.

9520.

6200.

4600.

4725.

1350.

3737.

00

00

00

00

00

00

00

00

00

00

00

00

50

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 11014 | ( 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0740 618B003M 471.000 M2 | 45. 00000 21195. 00| 45. 00000 21195. 00| 38. 00000
Concrete Driveway, 150 nm Thi ck | | |
(I'ncludes Wre Mesh) | | |
0750 619A002M 37.000 EACH 600. 00000 22200. 00| 400. 00000 14800. 00| 425. 00000
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0760 619A003M 12. 000 EACH| 650. 00000 7800. 00| 450. 00000 5400. 00| 550. 00000
600 mMm Roadway Pipe End Treatnent, | | |
Class 1 | | |
0770 619A004M 4.000 EACH 750. 00000 3000. 00| 650. 00000 2600. 00| 775. 00000
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0780 619A005M 1. 000 EACH| 900. 00000 900. 00| 750. 00000 750. 00| 895. 00000
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0790 619A006M 2.000 EACH 1050. 00000 2100. 00| 1000. 00000 2000. 00| 1100. 00000
1050 mm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0800 619A101M 40. 000 EACH 600. 00000 24000. 00| 400. 00000 16000. 00| 450. 00000
450 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0810 619A102M 16. 000 EACH| 650. 00000 10400. 00| 450. 00000 7200. 00| 595. 00000
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0820 619A103M 8.000 EACH 750. 00000 6000. 00| 650. 00000 5200. 00| 775. 00000
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0830 619A105M 4.000 EACH 900. 00000 3600. 00| 1000. 00000 4000. 00| 1150. 00000
1050 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0840 619B015M 7.000 EACH 750. 00000 5250. 00| 400. 00000 2800. 00| 675. 00000
460 mm Span, 280 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | |
0850 619B017M 2.000 EACH 800. 00000 1600. 00| 500. 00000 1000. 00| 675. 00000
725 mm Span, 460 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | |
0860 619B018M 5.000 EACH| 850. 00000 4250. 00| 600. 00000 3000. 00| 747.50000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | | |
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4312.

1092.

3795.

6000.

22950.
7750.
15500.
3250.
10500.
58750.
15400.
2552.
150.
1684.
940.

1778.

50

50

00

00

00
00
00
00
00
00
00
00
00
01
80
70

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 11014 | ( 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0870 619B019M 5.000 EACH 950. 00000 4750. 00| 700. 00000 3500. 00| 862. 50000
1110 mm Span, 675 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0880 619B020M 1. 000 EACH| 1200. 00000 1200. 00| 800. 00000 800. 00| 1092. 50000
1300 mm Span, 795 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0890 619B021M 3.000 EACH 1700. 00000 5100. 00| 1000. 00000 3000. 00| 1265. 00000
1485 mm Span, 915 mm Ri se Roadway Pipe | | |
End Treatment, Class 1 | |
0900 619B268M 4.000 EACH 1100. 00000 4400. 00| 600. 00000 2400. 00| 1500. 00000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatnment, C ass 1 (Doubl e Line) | | |
0910 620A000M 18.000 M | 915. 00000 16470. 00| 1000. 00000 18000. 00| 1275. 00000
M nor Structure Concrete | | |
0920 621A000M 5.000 EACH| 2000. 00000 10000. 00| 1600. 00000 8000. 00| 1550. 00000
Junction Boxes, Type 1, 1P O 5 | | |
0930 621A001M 10. 000 EACH| 2500. 00000 25000. 00| 1600. 00000 16000. 00| 1550. 00000
Junction Boxes, Type 1, 2P O 5 | | |
0940 621B001M 10. 000 EACH| 500. 00000 5000. 00| 400. 00000 4000. 00| 325. 00000
Junction Box Units, Type 1, 2P O 5 | | |
0950 621C019M 7.000 EACH 1900. 00000 13300. 00| 1500. 00000 10500. 00| 1500. 00000
Inlets, Type X [ | [
0960 621C152M 47.000 EACH 200. 00000 9400. 00| 750. 00000 35250. 00| 1250. 00000
Inlets, Type Y (Partial Base Only) [ | |
0970 621D019M 56. 000 EACH| 1250. 00000 70000. 00| 300. 00000 16800. 00| 275. 00000
Inlet Units, Type Y | | |
0980 623A000M 58.000 M | 48. 00000 2784. 00| 40. 00000 2320. 00| 44. 00000
Concrete Gutter | | |
0990 623B000OM 5.000 M | 72. 00000 360. 00| 35. 00000 175. 00| 30. 00000
Concrete Curb, Type N | | |
1000 623C000M 47.000 M | 40. 00000 1880. 00| 35. 00000 1645. 00| 35. 83000
Conbi nation Curb & GQutter, Type C | | |
1010 635B001M 2.000 EACH 400. 00000 800. 00| 250. 00000 500. 00| 470. 40000
Gate, 4.27 Meters Wde | | |
1020 636A000M 121.000 M | 15. 00000 1815. 00| 20. 00000 2420. 00| 14. 70000
Barbed Wre Fence, 4 Strands, 1.22 [ | [
I I I

Met er High
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104000.
23049.
5821.
17618.
3485.
16336.
1586.
40666.
5868.
16266.
1825.
8825.
11835.
6048.
3575.
27200.
205192.
20014.

2145.

72
15
25
44
00
00
60
00
04
00
40
10
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
(4 ) 11014 5 ) 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
1030 650BO00OM 32000. 000 M3 | 6. 00000 192000. 00| 4.00000 128000. 00| 3. 25000
Topsoil From Stockpil es | | [
1040 652A050M 20.000 HA | 1415. 00000 28300. 00| 1500. 00000 30000. 00| 1152. 48000
Seeding (M x 1A) | | |
1050 652A053M 5.000 HA | 1275. 00000 6375. 00| 1500. 00000 7500. 00| 1164. 24000
Seeding (M x 1E) | | |
1060 652B050M 15.000 HA | 1090. 00000 16350. 00| 1500. 00000 22500. 00| 1174. 59000
Tenmporary Seeding (M x 1AT) | | |
1070 652C000M 40.000 HA | 68. 00000 2720. 00| 100. 00000 4000. 00| 87. 14000
Mowi ng I I I
1080 652D050M 15.000 HA | 1000. 00000 15000. 00| 100. 00000 1500. 00| 1089. 09000
Seeding In Stubble (Mx 1A) | | |
1090 654A000M 422.000 M2 | 6. 00000 2532. 00| 5. 00000 2110. 00| 3. 76000
Sol i d Soddi ng | | [
1100 656A000M 35.000 HA | 1025. 00000 35875. 00| 1200. 00000 42000. 00| 1161. 89000
Mul ching, dass A Type 1 | | [
1110 656A001M 5.000 HA | 1150. 00000 5750. 00| 1200. 00000 6000. 00| 1173. 65000
Mul ching, dass A Type 2 | | [
1120 658A001M 4.000 HA | 4075. 00000 16300. 00| 2000. 00000 8000. 00| 4066. 61000
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
1130 659A000M 500.000 M2 | 2. 25000 1125. 00| 2. 75000 1375. 00| 3. 65000
Erosion Control Netting, Cass A | | [
1140 659A001M 2500.000 M2 | 2. 25000 5625. 00| 2. 75000 6875. 00| 3. 53000
Erosi on Control Netting, Class B | | [
1150 659A002M 1409.000 M2 | 3. 00000 4227. 00| 2. 50000 3522. 50| 8. 40000
Erosi on Control Netting, Cass Cl | | [
1160 665C000M 100.000 M | 5. 00000 500. 00| 20. 00000 2000. 00| 60. 48000
375 mm Tenporary Pi pe | | |
1170 665FO00M 608. 000 EACH| 7. 00000 4256. 00| 4.00000 2432. 00| 5. 88000
Hay Bal es | | [
1180 6651 000M 1600. 000 MTON| 1. 00000 1600. 00| 18. 00000 28800. 00| 17. 00000
Tenporary Riprap, Cass 2 | | [
1190 665J000M 18620.000 M | 0. 75000 13965. 00| 13. 00000 242060. 00| 11. 02000
Silt Fence, Type A | | [
1200 665K000M 1930.000 M | 5. 00000 9650. 00| 6. 00000 11580. 00| 10. 37000
Dr ai nage Sunp Excavation | | [
1210 665L000M 65.000 M | 35. 00000 2275. 00| 100. 00000 6500. 00| 33. 00000
I I I

Fl oati ng Basin Boom



CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM

SET- ASI DE :

08/ 10/ 01
002 -20

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

1220 666A001M
Pest Control Treatnment

1230 680A000M LUWP|

Engi neering Controls

1240 701A004M 3.000 KM
Solid Wiite, Cass 1, Type A Traffic
Stri pe

1250 701A012M 3.000 KM
Solid Yellow, Class 1, Type A Traffic
Stri pe

1260 701C000M 4.000 KM
Broken Temporary Traffic Stripe

1270 701C001M 4.000 KM
Solid Tenporary Traffic Stripe

1280 701D005M 2.000 KM
Solid Traffic Stripe Renoved

1290 701D006M 2.000 KM
Broken Traffic Stripe Renobved

1300 702A040M 2.000 KM

Broken White, Profiled Traffic Stripe
(150 mMm W de)

1310 702A041M 4.000 KM
Solid Wiite, Profiled Traffic Stripe
(150 mMm W de)

1320 702A042M 1.000 KM
Broken Yellow, Profiled Traffic Stripe
(150 mMm W de)

1330 702A043M 5.000 KM
Solid Yellow, Profiled Traffic Stripe
(150 mMm W de)

1340 702B011M 240.000 M
Dotted Profiled Traffic Stripe (150 mm
W de)

1350 703A002M 570. 000 M2
Traffic Control Markings, dass 2, Type
A

1360 703B002M 13.000 MW
Traffic Control Legends, Cass 2, Type

1035.

1420.
1360.
2200.
2200.

3400.

14300.

1750.

17250.

5796.

13765.

627.

00

00
00
00
00
00

00

00

00

00

50

90

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS

CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
DI STRI CT : 02
[( 4 ) 11014 5 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO., | NC.
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
oo o e oo
[ 10. 00000 400. 00| 10. 00000 400. 00| 87. 14000
I I

65000. 00000 65000. 00| 109549. 00000 109549. 00| 79500. 00000
I I I
[ 311. 00000 933. 00| 311. 00000 933. 00| 350. 00000
| | |
[ 311. 00000 933. 00| 311. 00000 933. 00| 345. 00000
| | |
[ 311. 00000 1244. 00| 311. 00000 1244. 00| 355. 00000
I I I
[ 311. 00000 1244. 00| 311. 00000 1244. 00| 340. 00000
I I I
[ 932. 00000 1864. 00| 932. 00000 1864. 00| 1100. 00000
I I I
[ 932. 00000 1864. 00| 932. 00000 1864. 00| 1100. 00000
I I I
[ 1554. 00000 3108. 00| 1554. 00000 3108. 00| 1700. 00000
| | |
[ 3108. 00000 12432. 00| 3108. 00000 12432. 00| 3575. 00000
| | |
[ 1554. 00000 1554. 00| 1554. 00000 1554. 00| 1750. 00000
| | |
[ 3108. 00000 15540. 00| 3102. 00000 15510. 00| 3450. 00000
| | |
[ 21. 00000 5040. 00| 21. 00000 5040. 00| 24. 15000
| | |
[ 21. 00000 11970. 00| 21. 00000 11970. 00| 24. 15000
| | |
[ 42. 00000 546. 00| 42.00000 546. 00| 48. 30000
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/10/01
PAGE : 002 -21
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
(4 ) 11014 5 20011 6 ) 19074
| JOE KEENUM EXCAVATI ON & CON | TRI - COUNTY CONCRETE CONSTRU | S & M EQUI PMENT CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
1370 705A030M 48. 000 EACH 5. 25000 252. 00| 5. 25000 252. 00| 6. 04000 289.92
Pavenment Markers, Class A-H, Type 2-C | | |
1380 705A031M 113. 000 EACH| 5. 00000 565. 00| 5. 00000 565. 00| 5. 75000 649. 75
Pavermrent Markers, Class A-H Type 1-A | | |
1390 705A032M 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 75000 575. 00
Pavermrent Markers, Class A-H Type 1-B | | |
1400 705A037M 260. 000 EACH| 5. 25000 1365. 00| 5. 25000 1365. 00| 6. 04000 1570. 40
Pavermrent Markers, Cass A-H Type 2-D | | |
1410 705A038M 34.000 EACH 5. 25000 178. 50| 5. 25000 178. 50| 6. 04000 205. 36
Pavermrent Markers, Class A-H Type 2-E | | |
1420 710A115M 26.000 M2 | 220. 00000 5720. 00| 200. 00000 5200. 00| 172. 50000 4485. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty 111 or Ty IV Background) [ | [
1430 710B001M 140.000 M | 25. 50000 3570. 00| 25. 00000 3500. 00| 22. 43000 3140. 20
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
1440 726A000M 120.000 M | 130. 00000 15600. 00| 100. 00000 12000. 00| 40. 25000 4830. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1450 740BO0OOM 97.000 M2 | 90. 00000 8730. 00| 40. 00000 3880. 00| 117. 52000 11399. 44
Construction Signs | | |
1460 740D000M 512. 000 EACH| 80. 00000 40960. 00| 75. 00000 38400. 00| 66. 00000 33792. 00
Channel i zi ng Druns [ | [
1470 740EO000M 24.000 EACH 10. 00000 240. 00| 20. 00000 480. 00| 11. 19000 268. 56
Cones (900 mm Hi gh) | | |
1480 740F002M 48. 000 EACH 350. 00000 16800. 00| 200. 00000 9600. 00| 234. 00000 11232. 00
Barri cades, Type |I1I [ | [
1490 7401 005M 48. 000 EACH 500. 00000 24000. 00| 400. 00000 19200. 00| 84. 75000 4068. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1500 740MD01M 24.000 EACH 2.00000 48. 00| 2. 00000 48. 00| 7.35000 176. 40
Bal | ast For Cone | | |
1510 741C010M 1. 000 EACH| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 3500. 00000 3500. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1520 999 000M 2500. 000 HOUR| 0. 80000 2000. 00| 0. 80000 2000. 00| 0. 80000 2000. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 5,439,702.67| $ 5,749, 999. 85| $ 5,817,277.77
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 5,439,702.67| $ 5,749, 999. 85| $ 5,817,277.77



Cof ferdanms Or Sheeting And Shori ng, [

08/ 10/ 01
002 -22

62000.

9000.
4500.

4500.

468.
5040.
580.
470.
617269.
740958.
132525.
31332.
27373.
36000.

32000.

00
00

00

00
00
00
00
80
00
00
00
00
00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTI NG CO., | RILEY BRIDGE & ENA NEERI NG CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000M LUWP|  170000. 00000 170000. 00| 959415. 33000 959415. 33| 62000. 00000
Clearing & G ubbing (Approxi mately 59 | | [
Hect ar es) [ | [
0020 205A001M 1. 000 EACH| 9391. 00000 9391. 00| 36750. 00000 36750. 00| 9000. 00000
Renmoval O Structures, Structure No. 1 | | [
0030 206B00OM LUMP| 1800. 00000 1800. 00| 1200. 00000 1200. 00| 4500. 00000
Renmobval O A d Box Culvert, Station | | [
9+68 CR-87 | | [
0040 206B001M LUMP| 1800. 00000 1800. 00| 1200. 00000 1200. 00| 4500. 00000
Renmobval O A d Box Culvert, Station | | [
111475 SR- 157 | | |
0050 206C010M 117.000 M | 12. 00000 1404. 00| 8. 50000 994. 50| 4.00000
Renmovi ng Concrete Driveway [ | [
0060 206D000M 504.000 M | 13. 80000 6955. 20| 14. 80000 7459. 20| 10. 00000
Renmovi ng Pi pe [ | [
0070 206D002M 58.000 M | 12. 00000 696. 00| 16. 00000 928. 00| 10. 00000
Renmovi ng Curb [ | [
0080 206D003M 47.000 M | 14. 50000 681. 50| 16. 00000 752. 00| 10. 00000
Renoving Curb And CGutter | | [
0090 210A000M 209244.000 M | 4. 45000 931135. 80| 3. 15000 659118. 60| 2. 95000
Uncl assi fi ed Excavation | | [
0100 210D000OM 123493.000 M | 7. 00000 864451. 00| 4.22000 521140. 46| 6. 00000
Borrow Excavati on | | [
0110 214A000M 6975.000 M3 | 11. 00000 76725. 00| 14. 80000 103230. 00| 19. 00000
Structure Excavation | | |
0120 214B0O01M 1492.000 M | 25. 00000 37300. 00| 18. 00000 26856. 00| 21. 00000
Foundati on Backfill, Comerci al | | [
0130 215A000M 883.000 M3 | 31. 00000 27373. 00| 31. 00000 27373. 00| 31. 00000
Uncl assified Bridge Excavation | | [
0140 215B000OM LUMP| 36000. 00000 36000. 00| 36000. 00000 36000. 00| 36000. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
17+93 | | |
0150 215B001M LUMP| 32000. 00000 32000. 00| 32000. 00000 32000. 00| 32000. 00000
I I
I I

Station 64+33 |



Super pave Bitum nous Concrete Base |

Layer, 37.5 mm Maxi num Aggregate Size |

08/ 10/ 01
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6250.

154160.

55864.

11576.

4695.

136705.

324.

209520.

105440.

219232.

00
60

85

60

28

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTI NG CO., | RILEY BRIDGE & ENA NEERI NG CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0160 224A000M 200.000 M | 15. 00000 3000. 00| 22.00000 4400. 00| 8. 00000
Li me Sink Excavation | | [
0170 224B000OM 200.000 M | 30. 00000 6000. 00| 22.00000 4400. 00| 24. 00000
Speci al Backfill For Line Sink, ALDOT | | |
#57, #67 Or #467 | | |
0180 224D000M 25.000 M8 | 155. 00000 3875. 00| 211. 00000 5275. 00| 250. 00000
Concrete Seal For Line Sink | | |
0190 301A008M 39028.000 M2 | 4.20000 163917. 60| 3. 84000 149867. 52| 3. 95000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 125 nmm Conpact ed Thi ckness | | [
0200 301A012M 14143.000 M2 | 3. 60000 50914. 80| 4. 36000 61663. 48| 3. 95000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 150 nmm Conpact ed Thi ckness | | [
0210 401A000M 33076.000 M2 | 0. 30000 9922. 80| 0. 36000 11907. 36| 0. 35000
Bi t um nous Treatment A | | [
0220 405A000M 12356. 000 L | 0. 35000 4324. 60| 0. 30000 3706. 80| 0. 38000
Tack Coat | | |
0230 424A281M 2878.000 MION| 39. 00000 112242. 00| 36. 62000 105392. 36| 47.50000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range E | [
0240 424A284M 4.000 Moy 175. 00000 700. 00| 103. 00000 412. 00| 81. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching, 19.0 mm | [
Maxi mum Aggregate Size M x, ESAL Range E | [
0250 424B282M 5820. 000 MION| 35. 00000 203700. 00| 30. 79000 179197. 80| 36. 00000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0260 424B582M 3295. 000 MION| 32. 50000 107087. 50| 27.93000 92029. 35| 32. 00000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 37.5 mm Maxi mum Aggregate | | [
Size Mx, ESAL Range E | [
0270 424C281M 7072.000 MION| 30. 50000 215696. 00| 27.93000 197520. 96| 31. 00000
I I
I I
I I

M x, ESAL Range E [
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2236.

32000.

1600.

100407.

38000.

37500.

1260.

8100.

44477 .
191880.
95000.

78000.

5107.

12000.

00

00
00
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00

00

00

00
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00
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTI NG CO., | RILEY BRIDGE & ENA NEERI NG CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0280 428C000M 1720.000 M | 0. 30000 516. 00| 2. 00000 3440. 00| 1. 30000
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0290 430B00OM 2000. 000 MTON| 12. 00000 24000. 00| 12. 70000 25400. 00| 16. 00000
Aggregate Surfacing (ALDOT #467 O #57) | | [
0300 430B014M 100. 000 MIQN| 14. 00000 1400. 00| 12. 70000 1270. 00| 16. 00000
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0310 502A000M 103513. 000 KG | 1. 20000 124215. 60| 0. 97000 100407. 61| 0. 97000
St eel Rei nf orcenent | | |
0320 502B00OM LUMP| 38000. 00000 38000. 00| 38000. 00000 38000. 00| 38000. 00000
St eel Rei nforcenent For Bridge | | |
Superstructure, STATION 17493, APPROX. | | |
39410 kg. | | |
0330 502B001M LUMP| 37500. 00000 37500. 00| 37500. 00000 37500. 00| 37500. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure Station 64+33, Approx. [ | |
38840 kg. | |
0340 505@003M 14. 000 EACH 90. 00000 1260. 00| 90. 00000 1260. 00| 90. 00000
Pile Points (Type A, 310 nm | |
0350 505MD02M 90.000 M | 69. 00000 6210. 00| 69. 00000 6210. 00| 90. 00000
Steel Piling Furnished And Driven (HP [ | [
310 x 79) | | |
0360 508A000M 7603. 000 KG | 5. 85000 44477. 55| 5. 85000 44477. 55| 5. 85000
Structural Steel | | |
0370 510A000M 533.000 M | 360. 00000 191880. 00| 360. 00000 191880. 00| 360. 00000
Bri dge Substructure Concrete, Cass A | | |
0380 510C051M LUMP| 95000. 00000 95000. 00| 95000. 00000 95000. 00| 95000. 00000
Bri dge Concrete Superstructure, Station | | |
17+93, approx. 298 cubic neters | | |
0390 5100052M LUMP| 78000. 00000 78000. 00| 78000. 00000 78000. 00| 78000. 00000
Bri dge Concrete Superstructure, Station | | |
64+33, Approx. 243 cubic neters | | |
0400 510E000M 1824.000 M2 | 2. 80000 5107. 20| 2. 80000 5107. 20| 2. 80000
Groovi ng Concrete Bridge Decks | | |
0410 511A001M 96. 000 EACH| 125. 00000 12000. 00| 125. 00000 12000. 00| 125. 00000
I I

El astoneri c Bearings, Type 2 |
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CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0420 513B004M 471. 000

Pr et ensi oned- Prestressed Concrete
Grders, Type IIM(Specialty Item
0430 513B015M 533. 000
Pr et ensi oned- Prestressed Concrete
G rders,
0440 524B010M
Cul vert Concrete Extension
0450 530A001M 1289. 000
450 mm Roadway Pipe (Cass 3 RC.)
0460 530A002M 208. 000
600 mMm Roadway Pipe (Class 3 R C.)
0470 530A003M 154. 000
750 mm Roadway Pipe (Class 3 R C.)
0480 530A004M 31. 000
900 mm Roadway Pipe (Class 3 R C.)
0490 530A005M 18. 000
1050 mm Roadway Pipe (Class 3 RC.)
0500 530A102M 7.000
600 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0510 530A104M 8. 000
900 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0520 530A105M 12. 000
1050 mm Roadway Pipe (Class 3 RC.)
( Ext ensi on)
0530 530A661M 96. 000
450 mm Roadway Pipe (Cass 3 RC.)

(Tenporary)
0540 530B00OM

461. 000

202. 000

Type BT-1370 (Specialty ltem

MB

£ £ £ £ £ £

M

M

460 mm Span X 280 mm Ri se Roadway Pi pe

(Cass 3 RC.)

0550 530B002M 22.000

M

725 mm Span X 460 nm Ri se Roadway Pi pe

(Cass 3 RC)

0560 530B003M 225. 000

M

920 mm Span X 570 nm Ri se Roadway Pi pe

(Cass 3 RC)

92316.

168428.

253550.
89585.
19032.
20482.

4960.
3456.
630.

1280.

2340.

6672.

14342.

2552.

30600.

00

00

00
50
00
00
00
00
00

00

00

00

00

00

00

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
DI STRI CT : 02
| 7 ) 18031 | 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTI NG CO., | RILEY BRI DGE & ENG NEERI NG CO
I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
oo o e oo
[ 196. 00000 92316. 00| 196. 00000 92316. 00| 196. 00000
| | |
[ 316. 00000 168428. 00| 316. 00000 168428. 00| 316. 00000
| | |
[ 570. 00000 262770. 00| 560. 00000 258160. 00| 550. 00000
I I I
[ 80. 00000 103120. 00| 74.00000 95386. 00| 69. 50000
I I I
[ 110. 00000 22880. 00| 95. 00000 19760. 00| 91. 50000
I I I
[ 140. 00000 21560. 00| 148. 00000 22792. 00| 133. 00000
I I I
[ 200. 00000 6200. 00| 179. 00000 5549. 00| 160. 00000
I I I
[ 280. 00000 5040. 00| 232. 00000 4176. 00| 192. 00000
I I I
[ 230. 00000 1610. 00| 148. 00000 1036. 00| 90. 00000
| | |
[ 260. 00000 2080. 00| 211. 00000 1688. 00| 160. 00000
| | |
[ 260. 00000 3120. 00| 263. 00000 3156. 00| 195. 00000
| | |
[ 40. 00000 3840. 00| 80. 00000 7680. 00| 69. 50000
| | |
[ 90. 00000 18180. 00| 85. 00000 17170. 00| 71. 00000
| | |
[ 135. 00000 2970. 00| 121. 00000 2662. 00| 116. 00000
| | |
[ 160. 00000 36000. 00| 179. 00000 40275. 00| 136. 00000
I I I
I I I
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27800.

15640.

17574.

19955.
10440.
9020.
5270.
500000.
26000.

20350.
260.
54000.
72000.
85602.
15284.
53985.
4336.

00

00

00

00
00
00
00
00
00

00
00
00
00
00
00
00
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTING CO., | RILEY BRI DGE & ENG NEERI NG CO

LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE

------------------------------------------ TS ey

0570 530B004M 139.000 M | 240. 00000 33360. 00| 247. 00000 34333. 00| 200. 00000
1110 mm Span X 675 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0580 530B005M 68.000 M | 275. 00000 18700. 00| 316. 00000 21488. 00| 230. 00000
1300 mm Span X 795 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0590 530B006M 58.000 M | 340. 00000 19720. 00| 384. 00000 22272. 00| 303. 00000
1485 mm Span X 915 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |

0600 535A001M 307.000 M | 60. 00000 18420. 00| 69. 00000 21183. 00| 65. 00000
450 mm Side Drain Pipe | | |

0610 535A002M 120.000 M | 90. 00000 10800. 00| 90. 00000 10800. 00| 87. 00000
600 mMm Side Drain Pipe | | |

0620 535A003M 82.000 M | 125. 00000 10250. 00| 111. 00000 9102. 00| 110. 00000
750 mm Si de Drain Pipe | | |

0630 535A005M 31.000 M | 200. 00000 6200. 00| 151. 00000 4681. 00| 170. 00000
1050 mm Side Drain Pipe | | |

0640 600A000M LUWP| 236712. 96000 236712. 96| 223250. 00000 223250. 00| 500000. 00000
Mobi | i zati on [ | [

0650 601A000M 1.000 EACH| 4000. 00000 4000. 00| 10000. 00000 10000. 00| 26000. 00000
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0660 602A000M 185. 000 EACH| 150. 00000 27750. 00| 106. 00000 19610. 00| 110. 00000
Ri ght OF \Way Markers | | |

0670 602BO0OM 2.000 EACH 150. 00000 300. 00| 153. 00000 306. 00| 130. 00000
Land Survey Markers | | |

0680 603A002M 1.000 EACH| 500. 00000 500. 00| 20000. 00000 20000. 00| 54000. 00000
Furni shing Type 3 Field Ofice | | |

0690 606A000M 2000.000 M | 3. 50000 7000. 00| 27.80000 55600. 00| 36. 00000
150 mm Underdrain Pi pe | | |

0700 610C001M 3891. 000 MION| 15. 00000 58365. 00| 18. 00000 70038. 00| 22. 00000
Loose Riprap, Class 2 | | |

0710 610D000OM 3821.000 M2 | 3. 50000 13373. 50| 3. 30000 12609. 30| 4.00000
Fi |l ter Bl anket [ | [

0720 614A000M 183.000 M3 | 300. 00000 54900. 00| 368. 00000 67344. 00| 295. 00000
Sl ope Pavi ng [ | [

0730 617A000M 2628.000 M2 | 4.50000 11826. 00| 2. 14000 5623. 92| 1. 65000
Bi t um nous Treated G ass Fi ber Flunes | | |



08/ 10/ 01
002 -27

13659.

29600.

9600.

3800.

1400.

4600.

32000.

14400.

8800.

6400.

6300.

1950.

5500.

00

00

00

00

00

00

00

00

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTING CO., | RILEY BRI DGE & ENG NEERI NG CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0740 618B003M 471.000 M2 | 45. 00000 21195. 00| 43. 00000 20253. 00| 29. 00000
Concrete Driveway, 150 nm Thi ck | | |
(I'ncludes Wre Mesh) | | |
0750 619A002M 37.000 EACH 600. 00000 22200. 00| 473. 00000 17501. 00| 800. 00000
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0760 619A003M 12. 000 EACH| 650. 00000 7800. 00| 604. 00000 7248. 00| 800. 00000
600 mMm Roadway Pipe End Treatnent, | | |
Class 1 | | |
0770 619A004M 4.000 EACH 750. 00000 3000. 00| 736. 00000 2944. 00| 950. 00000
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0780 619A005M 1. 000 EACH| 900. 00000 900. 00| 1051. 00000 1051. 00| 1400. 00000
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0790 619A006M 2.000 EACH 1050. 00000 2100. 00| 1051. 00000 2102. 00| 2300. 00000
1050 mm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0800 619A101M 40. 000 EACH 600. 00000 24000. 00| 473. 00000 18920. 00| 800. 00000
450 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0810 619A102M 16. 000 EACH| 650. 00000 10400. 00| 604. 00000 9664. 00| 900. 00000
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0820 619A103M 8.000 EACH 750. 00000 6000. 00| 736. 00000 5888. 00| 1100. 00000
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0830 619A105M 4.000 EACH 900. 00000 3600. 00| 1051. 00000 4204. 00| 1600. 00000
1050 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0840 619B015M 7.000 EACH 750. 00000 5250. 00| 788. 00000 5516. 00| 900. 00000
460 mm Span, 280 mm Ri se Roadway Pi pe | | |
End Treatment, Class 1 | |
0850 619B017M 2.000 EACH 800. 00000 1600. 00| 867. 00000 1734. 00| 975. 00000
725 mm Span, 460 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | |
0860 619B018M 5.000 EACH| 850. 00000 4250. 00| 946. 00000 4730. 00| 1100. 00000
920 mm Span, 570 mm Ri se Roadway Pi pe | | |
End Treatnment, Class 1 | | |



CALL ORDER

: 002
LETTI NG DATE :

08/ 10/ 01

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 10/ 01
002 -28

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

0870 619B019M
1110 nmm Span,
End Treat nent,

0880 619B020M
1300 mm Span,
End Treat nent,

0890 619B021M
1485 nmm Span,
End Treat nent,

0900 619B268M
920 mm Span,
End Treat nent,

0910 620A000M
M nor Structure Concrete

0920 621A000M
Junction Boxes,

0930 621A001M
Junction Boxes,

0940 621B001M
Junction Box Units,

0950 621C019M
Inlets, Type X

0960 621C152M
Inlets, Type Y (Partial

0970 621D019M
Inlet Units,

0980 623A000M
Concrete CGutter

0990 623B000OM
Concrete Curb, Type N

1000 623C000M

Cass 1

Cass 1

Cass 1

Type 1,

Type Y

Conbi nation Curb & Qutter,

1010 635B001M
Gate, 4.27 Meters Wde
1020 636A000M
Bar bed Wre Fence,
Met er High

570 mm Ri se Roadway Pi pe |

4 Strands,

CONTRACT I D : 20010810002
10: 00 AM DI STRI CT . 02
| ( 7 ) 18031 | (
| ROGERS GROUP, | NC.
I
QUANTI TY | UNIT PRICE AMOUNT|
-------------- e
5.000 EACH 950. 00000 4750. 00|
675 mMmm R se Roadway Pipe | |
I
1. 000 EACH| 1200. 00000 1200. 00|
795 mMmm R se Roadway Pipe | |
I
3.000 EACH 1700. 00000 5100. 00|
915 mMm R se Roadway Pipe | |
I
4.000 EACH 1100. 00000 4400. 00|
I
Class 1 (Doubl e Line) | |
18.000 M | 915. 00000 16470. 00|
I I
5.000 EACH| 2000. 00000 10000. 00|
1P O 5 | I
10. 000 EACH| 2500. 00000 25000. 00|
Type 1, 2P O 5 | |
10. 000 EACH| 500. 00000 5000. 00|
Type 1, 2P O 5 | |
7.000 EACH 1900. 00000 13300. 00|
I I
47.000 EACH 600. 00000 28200. 00|
Base Only) | |
56. 000 EACH| 1250. 00000 70000. 00|
I I
58.000 M | 48. 00000 2784. 00|
I I
5.000 M | 72. 00000 360. 00|
I I
47.000 M | 40. 00000 1880. 00|
Type C I I
2.000 EACH 500. 00000 1000. 00|
I I
121.000 M | 10. 00000 1210. 00|
1.22 | |
I I

6500.

1400.

4200.

10400.

11700.
10000.
22000.
3000.
11200.
39950.
16800.
2378.
195.
1833.
80.

1815.

00

00

00

00

00
00
00
00
00
00
00
00
00
00
00
00

DATE :
PAGE
COUNTI ES : LAWRENCE
8 ) 07002 9 ) 18036
| GOOD HOPE CONTRACTI NG CO., | RILEY BRI DGE & ENG NEERI NG CO
UNIT PRI CE AIV[lJNTI UNIT PRI CE
105100000 5255.00  1300.00000 6500, OC

I
1366. 00000 1366.00I 1400. 00000

I
1523. 00000 4569.00I 1400. 00000

I
1313. 00000 5252.00I 2600. 00000

I
840. 00000 15120.00I 650. 00000
2730. 00000 13650.00I 2000. 00000
2730. 00000 27300.00I 2200. 00000
525. 00000 5250.00I 300. 00000
2100. 00000 14700.00I 1600. 00000
630. 00000 29610.00I 850. 00000
420. 00000 23520.00I 300. 00000
66. 00000 3828.00I 41. 00000
150. 00000 750.00I 39. 00000
66. 00000 3102.00I 39. 00000
400. 00000 800.00I 40. 00000
12. 50000 1512.50I 15. 00000

|



08/ 10/ 01
002 -29

208000.
30600.
7000.
17625.
3000.
16200.
2110.
39375.
6250.
17600.
1250.
6250.
4579.
4900.
3648.
28800.
361228.
17370.

130000.

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTING CO., | RILEY BRI DGE & ENG NEERI NG CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
1030 650BO00OM 32000. 000 M3 | 5. 50000 176000. 00| 3. 21000 102720. 00| 6. 50000
Topsoil From Stockpil es | | [
1040 652A050M 20.000 HA | 1500. 00000 30000. 00| 980. 00000 19600. 00| 1530. 00000
Seeding (M x 1A) | | |
1050 652A053M 5.000 HA | 1500. 00000 7500. 00| 990. 00000 4950. 00| 1400. 00000
Seeding (M x 1E) | | |
1060 652B050M 15.000 HA | 1000. 00000 15000. 00| 998. 80000 14982. 00| 1175. 00000
Tenmporary Seeding (M x 1AT) | | |
1070 652C000M 40.000 HA | 120. 00000 4800. 00| 74.10000 2964. 00| 75. 00000
Mowi ng I I I
1080 652D050M 15.000 HA | 1300. 00000 19500. 00| 926. 10000 13891. 50| 1080. 00000
Seeding In Stubble (Mx 1A) | | |
1090 654A000M 422.000 M2 | 5. 00000 2110. 00| 3. 20000 1350. 40| 5. 00000
Sol i d Soddi ng | | [
1100 656A000M 35.000 HA | 810. 00000 28350. 00| 988. 00000 34580. 00| 1125. 00000
Mul ching, dass A Type 1 | | [
1110 656A001M 5.000 HA | 1000. 00000 5000. 00| 998. 00000 4990. 00| 1250. 00000
Mul ching, dass A Type 2 | | [
1120 658A001M 4.000 HA | 2500. 00000 10000. 00| 3458. 00000 13832. 00| 4400. 00000
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
1130 659A000M 500.000 M2 | 3. 00000 1500. 00| 3.10000 1550. 00| 2. 50000
Erosion Control Netting, Cass A | | [
1140 659A001M 2500.000 M2 | 3. 00000 7500. 00| 3. 00000 7500. 00| 2. 50000
Erosi on Control Netting, Class B | | [
1150 659A002M 1409.000 M2 | 6. 60000 9299. 40| 7.14000 10060. 26| 3. 25000
Erosi on Control Netting, Cass Cl | | [
1160 665C000M 100.000 M | 38. 00000 3800. 00| 70. 00000 7000. 00| 49. 00000
375 mm Tenporary Pi pe | | |
1170 665FO00M 608. 000 EACH| 5. 00000 3040. 00| 5. 00000 3040. 00| 6. 00000
Hay Bal es | | [
1180 6651 000M 1600. 000 MTON| 20. 00000 32000. 00| 22.00000 35200. 00| 18. 00000
Tenporary Riprap, Cass 2 | | [
1190 665J000M 18620.000 M | 5. 00000 93100. 00| 5. 50000 102410. 00| 19. 40000
Silt Fence, Type A | | [
1200 665K000M 1930.000 M | 7. 00000 13510. 00| 32. 00000 61760. 00| 9. 00000
Dr ai nage Sunp Excavation | | [
1210 665L000M 65.000 M | 40. 00000 2600. 00| 50. 00000 3250. 00| 2000. 00000
I I I

Fl oati ng Basin Boom



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 10/ 01
002 -30

CALL ORDER : 002
LETTI NG DATE : 08/10/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

1220 666A001M 40. 000 HA
Pest Control Treatnment

1230 680A000M LUMP
Engi neering Controls

1240 701A004M 3.000 KM
Solid Wiite, Cass 1, Type A Traffic
Stri pe

1250 701A012M 3.000 KM
Solid Yellow, Class 1, Type A Traffic
Stri pe

1260 701C000M 4.000 KM
Broken Temporary Traffic Stripe

1270 701C001M 4.000 KM
Solid Tenporary Traffic Stripe

1280 701D005M 2.000 KM
Solid Traffic Stripe Renoved

1290 701D006M 2.000 KM
Broken Traffic Stripe Renoved

1300 702A040M 2.000 KM
Broken White, Profiled Traffic Stripe
(150 mMm W de)

1310 702A041M 4.000 KM
Solid Wiite, Profiled Traffic Stripe
(150 mMm W de)

1320 702A042M 1.000 KM
Broken Yellow, Profiled Traffic Stripe
(150 mMm W de)

1330 702A043M 5.000 KM
Solid Yellow, Profiled Traffic Stripe
(150 mMm W de)

1340 702B011M 240.000 M
Dotted Profiled Traffic Stripe (150 mm
W de)

1350 703A002M 570. 000 M2

Traffic Control Markings, dass 2, Type
A

1360 703B002M 13.000 M
Traffic Control Legends, Cass 2, Type

| (

125000.
1350.

1350.

1800.
1800.
2200.
2200.

1800.

3600.

900.

4500.

4320.

19380.

442.

00

00
00
00
00
00

00

00

00

00

00

00

DATE :
PAGE
COUNTI ES : LAWRENCE
8 ) 07002 9 ) 18036
| GOOD HOPE CONTRACTI NG CO. | RILEY BRI DGE & ENG NEERI NG CO
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =

74.10000 2964. 00| 92. 00000
I

77500. 00000 77500. 00| 125000. 00000
I

311. 00000 933. 00| 450. 00000
|

311. 00000 933. 00| 450. 00000
|

311. 00000 1244. 00| 450. 00000
I

311. 00000 1244. 00| 450. 00000
I

932. 00000 1864. 00| 1100. 00000
I

932. 00000 1864. 00| 1100. 00000
I

1554. 00000 3108. 00| 900. 00000
|

3108. 00000 12432. 00| 900. 00000
|

1554. 00000 1554. 00| 900. 00000
|

3108. 00000 15540. 00| 900. 00000
|

21. 00000 5040. 00| 18. 00000
|

21. 00000 11970. 00| 34. 00000
|

42.00000 546. 00| 34. 00000
I

CONTRACT | D : 20010810002
DISTRICT  : 02
(7 ) 18031
| ROGERS GROUP,
I
| UNIT PRICE AMOUNT|
o o e e e e e e e e e e e e e e mmm— o=
| 100. 00000 4000. 00|
I I
80000. 00000 80000. 00|
I I
| 311. 00000 933. 00|
| |
| 311. 00000 933. 00|
| |
| 311. 00000 1244. 00
I I
| 311. 00000 1244. 00|
I I
| 932. 00000 1864. 00|
I I
| 932. 00000 1864. 00|
I I
| 1554. 00000 3108. 00|
| |
| 3108. 00000 12432. 00|
| |
| 1554. 00000 1554. 00|
| |
| 3108. 00000 15540. 00|
| |
| 21. 00000 5040. 00|
| |
| 21. 00000 11970. 00|
| |
| 42. 00000 546. 00|
I I



DATE :
PAGE :

08/ 10/ 01
002 -31

| RILEY BRI DGE & ENG NEERI NG CO

4200.

11400.

9506.
33280.
384.
12480.
48000.
168.
3600.

2000.

6, 405, 909.

00

00

00
00
00
00
00
00
00

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010810002 COUNTI ES : LAWRENCE
LETTI NG DATE : 08/10/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 7 ) 18031 | ( 8 ) 07002 9 ) 18036
| ROGERS GROUP, | NC. | GOOD HOPE CONTRACTI NG CO. ,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
1370 705A030M 48. 000 EACH 5. 25000 252. 00| 5. 25000 252. 00| 6. 00000
Pavenment Markers, Class A-H, Type 2-C | | [
1380 705A031M 113. 000 EACH| 5. 00000 565. 00| 5. 00000 565. 00| 6. 00000
Pavermrent Markers, Class A-H Type 1-A | | |
1390 705A032M 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 6. 00000
Pavermrent Markers, Class A-H Type 1-B | | |
1400 705A037M 260. 000 EACH| 5. 25000 1365. 00| 5. 25000 1365. 00| 6. 00000
Pavermrent Markers, Cass A-H Type 2-D | | |
1410 705A038M 34.000 EACH 5. 25000 178. 50| 5. 25000 178. 50| 6. 00000
Pavermrent Markers, Class A-H Type 2-E | | |
1420 710A115M 26.000 M2 | 157. 50000 4095. 00| 395. 00000 10270. 00| 250. 00000
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | [
mm Thick (Ty 111 or Ty IV Background) [ | [
1430 710B001M 140.000 M | 20. 48000 2867. 20| 36. 50000 5110. 00| 30. 00000
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [
1440 726A000M 120.000 M | 16. 53000 1983. 60| 100. 00000 12000. 00| 95. 00000
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1450 740BO0OOM 97.000 M2 | 250. 00000 24250. 00| 95. 40000 9253. 80| 98. 00000
Construction Signs | | [
1460 740D000M 512. 000 EACH| 75. 00000 38400. 00| 63. 60000 32563. 20| 65. 00000
Channel i zi ng Druns [ | [
1470 740EO000M 24.000 EACH 25. 00000 600. 00| 15. 00000 360. 00| 16. 00000
Cones (900 mm Hi gh) | | |
1480 740F002M 48. 000 EACH 350. 00000 16800. 00| 250. 00000 12000. 00| 260. 00000
Barri cades, Type |I1I [ | [
1490 7401 005M 48. 000 EACH 350. 00000 16800. 00| 600. 00000 28800. 00| 1000. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
1500 740MD01M 24.000 EACH 10. 00000 240. 00| 6. 36000 152. 64| 7.00000
Bal | ast For Cone | | [
1510 741C010M 1. 000 EACH| 2500. 00000 2500. 00| 3600. 00000 3600. 00| 3600. 00000
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1520 999 000M 2500. 000 HOUR| 0. 80000 2000. 00| 0. 80000 2000. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 6,044,177. 31| $ 6,179,292.10|
------------------------------------------ T T
CONTRACT TOTALS | $ 6,044, 177. 31| $ 6,179,292.10|
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